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SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $100,000.00 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government,” the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government.”

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



RECAPITULATION:

RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 6BHERC20D0016
TASK ORDER NO. 68HERC21F0184

BASE Period of Performance - FROM 4/28/2021 through 4/27/2022

FUNDING ACTION FUNDING

Total BASE Period Amount: $ 531,999.36
Initial Incremental Funding: $ 100,000.00
Balance Unfunded $ 431,999.36

SECTION F - Deliveries or Performance
F-1 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance for line item 0001 (Base Period) of this Task Order shall be from 04/28/2021 through
04/27/2022, inclusive of all required reports.

The period of performance for line item 0002 (Option Period 1) of this Task Order shall be from 04/28/2022 through
04/27/2023, inclusive of all required reports, if exercised.

The period of performance for line item 0003 (Option Period 2) of this Task Order shall be from 04/28/2023 through
04/27/2024, inclusive of all required reports, if exercised.

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Jennifer Brundage, 202-566-1265, Brundage.Jennifer @epa.gov (TOCOR)

Julie McLaughlin, 202-566-2542, McLaughlin.Julianne @epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Keith Pfeffer, 513-487-2034, Pfeffer.Keith@epa.gov (Contracting Officer)

Ernie Forrest, 513-569-7414, Forrest.Earnest@epa.gov (Contract Specialist)



PERFORMANCE WORK STATEMENT
Contractor: TetraTech, Inc.
Contract No. 68HERC20D0016
Task Order TBD

TITLE: Technical Support for EPA Rulemakings, Determinations and Other Water Quality Standards-
Related Decisions and Actions

SHORT TITLE FOR EAS: Technical Support for EPA WQS Actions

Task Order Contracting Officer Representative Alternate Task Order Contracting Officer
(TOCOR) Representative (A. TOCOR)
Name: Jennifer Brundage Name: Julianne McLaughlin
Office: OW/OST/SHPD Office: OW/OST/SHPD
6105T 6105T
1200 Pennsylvania Ave. NW 1200 Pennsylvania Ave. NW
Washington, DC 20460 Washington, DC 20460
Phone: 202 -566-1265 (voice) Phone: 202-566-2543 (voice)
FAX: 202-566-0409 FAX: 202-566-0409
Email: brundage.jennifer@epa.gov Email: mclaughlin.julianne@epa.gov

PERIOD OF PERFORMANCE:

Base Period: Date of award to 04/27/2022
Option Period 1: 04/28/2022 to 04/27/2023
Option Period 2: 04/28/2023 to 04/27/2024

LEVEL OF EFFORT:

Base Year: 3145 hours
Option Year 1: 3145 hours
Option Year 2: 3145 hours
PURPOSE OF TASK ORDER

The purpose of this Task Order is to obtain contractor services to provide technical support for EPA
Rulemakings, Determinations, and other water quality standards-related decisions and actions in a
timely manner. The specific tasks and any subtasks are defined below.

BACKGROUND

EPA’s Office of Science and Technology (OST) is responsible for developing sound and scientifically
defensible guidelines, policies and recommendations for water quality standards, criteria, advisories,
and associated implementation guidelines under the Clean Water Act (CWA). Water quality standards
define the water quality goals of a water body by designating uses, setting criteria to protect those uses
and establishing provisions to protect water bodies from pollutants.

Section 303(c) of the CWA requires states and authorized tribes to adopt water quality standards for
waters of the United States within their jurisdictions. The CWA further requires states to submit these
water quality standards to EPA for review and approval or disapproval. EPA must take action on the
submitted standards within certain statutory and regulatory deadlines, all of which are 90 days or fewer.
40 CFR 131.5 (a) describes eight distinct requirements EPA must determine are met in approving or
disapproving the standards.



Section 303(c) of the CWA directs the Administrator to promulgate water quality standards to supersede
state standards that have been disapproved, or in any case where the Administrator determines that a
new or revised standard is needed to meet the CWA’s requirements. This is known as a “Federal
Promulgation” or an “Agency Rulemaking”. The CWA also gives EPA the authority to act on existing state
water quality standards that have been previously approved by EPA if EPA identifies a provision(s) that
is/are not consistent with the CWA. This is known as an “Administrator Finding”, “Administrator
Determination” or “CWA 303(c)(4)(B) Determination”. In taking these actions, EPA always conducts in-
depth and issue-specific technical research and analysis in order to reach its conclusions and support the
decision.

QUALITY ASSURANCE

As the tasks for this Task Order are essentially the same as those in TO 68HERC20F0205 under the
current contract, the contractor shall use the approved Quality Assurance Project Plan (QAPP) dated
July 29, 2020 (see Attachment) developed for TO 68HERC20F0205 and shall update it as necessary to
assure that the quality of the primary or secondary data and analyses are accurate and correct. The
contractor shall hold a conference call with the EPA TOCOR and the QA officer or a designee prior to
submission of any updated QAPP to discuss any issues needing clarification. All QA activities shall be in
conformance with the QAPP. This QAPP will be the relevant QAPP for this TO unless and until a revised
QAPP is approved by the required EPA and Tetra Tech parties.

The tasks and subtasks in this Task Order may require the use of existing data and use of modeling tools
for data. Documentation of all analyses shall also indicate how types, quantity, and quality of data have
been quality assured and maintained. In addition, the contractor shall ensure that metadata is compiled
in an easy to use format. All products should be detailed so that the decisions and analysis are
completely transparent to a third party.

Additionally, all QA activities shall be in conformance with EPA’s Requirements for Quality Assurance
Project Plans (EPA QA/R-5) “https://www.epa.gov/quality/guidance-quality-assurance-project-plans-
epa-gag-5" and should demonstrate a clear understanding of the project’s goals/objectives/questions
and issues. Documentation of all analyses shall also indicate how types, quantity, and quality of data
have been quality assured and maintained.

The Contractor shall alert the TOCOR regarding any quality issues should they arise. Given that a
purpose of this Task Order is to provide EPA with information for timely statutorily and regulatorily
driven decisions, it is particularly important that the Contractor notify the EPA TOCOR of issues,
problems, questions, or delays as soon as they become apparent or if they are anticipated. Any project-_
specific quality assurance issues shall also be reported in the monthly progress reports as specified
under Task 1. The QA activities for this Task Order should comprise at least 10% of the total effort.

For each final deliverable, the contractor shall provide a statement that all QA procedures were
followed, and a statement describing any needed changes to those procedures, if necessary. The
contractor shall also prepare a quality assurance documentation report when all work is finished under

this TO.

SCOPE OF WORK

Task 1 Reporting Requirements



1.1 Monthly Reports
The contractor shall prepare monthly progress reports throughout the period of performance. The
monthly progress reports shall break down spending, in dollars and hours, by task. In addition, the

contractor shall allocate spending on Other Direct Costs and General & Administrative (G&A) by task in
the TO.

Deliverables and schedule
Monthly reports of progress report due monthly throughout the TO period of performance.

1.2 Weekly Updates for the TOCOR and AltCOR

For each performance period, the contractor shall schedule and lead up to 52 recurring weekly calls with
the TOCOR and AItTOCOR to review and discuss the status of active tasks. Participants from the contractor
staff shall include the Task Order Leader at a minimum. Other contractor staff shall participate as mutually
agreed by the contractor and TOCOR/AItTOCOR on an as-needed basis.

The contractor shall provide weekly written updates on the status of and spending on each subtask, using
the metrics provided by the TOCOR, or in his/her absence, the ALTCOR.

Task 2 Prepare Quick-Turnaround Data Analysis, Critical Review and Summaries to Support
State/Tribal and EPA Decision-Making

Background
Given the complexity of water quality standards development and implementation and the Agency’s

associated statutory and often court-imposed deadlines, EPA often finds itself in the position of quickly
needing to conduct complex analyses in order to support decision-making on water quality standards-
related actions. Additionally, EPA receives requests from States and Tribes to provide support during
the water quality standards development process. Data collection and analysis is a necessary
component of the technical preparation for such actions. In short order, the extent of a problem needs
to be understood, including waters affected, available monitoring data, impairment information, Total
Maximum Daily Loads (TMDLs), permits, applicable state standards and state requirements in place for
point source and nonpoint source control, existing scientific literature, for example.

Task Description
Prepare up to 9 analyses of data and information to inform EPA, States and/or Tribes in developing,
revising or taking action on water quality standards; often with quick response required.

The TOCOR will provide the contractor with additional information as needed. The contractor may be
required to obtain additional data from third party sources, including but not limited to municipalities,
state or federal entities.

The contractor shall prepare scientifically defensible products appropriate for each deliverable. These
may include but are not limited to data summaries, reports, HTML web material, R-code modules, Excel
workbooks, data sets, PowerPoint slides, and metadata.

The TOCOR will provide deliverable deadlines for this task through written technical direction to the
contractor.



Task 3 Literature Searches

Background
Pre-decisional processes require the collection and analysis of in-depth and issue-

specific technical research and analysis. The information is often needed in a summarized format to give
progress updates to internal management.

Task Description

The contractor shall conduct up to 5 literature searches, reviews and summaries to inform or assist EPA,
States and Tribes in developing, revising or taking action on water quality standards, often with quick
response required.

Deliverables
TOCOR will clarify deliverable format and timeframes via written technical direction.

Task 4 Formatting and Updating of Large Documents

The contractor shall format up to 3 draft documents provided by EPA. This work does not include
any substantive or technical review of the draft documents submitted. The scope of this Task is
solely for formatting purposes. This work could include:
¢ Merging different files into a single document
e Making formatting consistent throughout a document
e Finalizing a table of contents covering all sections of a document as well as tables of contents for
tables, figures, and appendices
e Applying page numbering
¢ Using Endnote to enter in-text references/citations and to create the reference section.
e Verifying formatting by creating a PDF of the document

This work shall not include any substantive revisions to the documents. The work for
each document shall include a kick-off call and a check-in call.

EPA will provide all files and data sources required for this task as well as deliverable deadlines via
technical direction. Deliverables shall be provided in three formats: 1) clean MS Word file, 2) tracked
changes MS Word file, and 3) PDF.

GENERAL REQUIREMENTS OF THE TASK ORDER AND SCHEDULE
Limitation of Contractor Activities: The contractor shall submit drafts of all deliverables to the TOCOR for

review prior to submission of the final product. These drafts will clearly specify the methods,
procedures, considerations, assumptions, relevant citations, data sources and data that support any

conclusions and recommendations. The contractor shall incorporate all TOCOR comments into all final
deliverables, unless otherwise agreed upon by the TOCOR. The contractor shall adhere to all applicable
EPA management control procedures as implemented by the EPA Contracting Officer (CO), CLCOR, and
TOCOR.

Deliverable Formatting: All memos, draft comments, summaries and responses, and chapters are to be
provided in electronic form using Word and/or Excel/Access, ArcView, or, in special cases another
software program agreed to by the TOCOR. Memos are to be written in a manner which will make them
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easy to conform into draft chapters for the Final Report. For deliverables that are in Word or pdf
versions of Word documents, that are intended to be shared with management or the public, the
contractor shall use decimal align in all tables containing columns of numbers of varying digits, whether
decimal places are reported or not. All final materials, e.g., memos, chapters, etc. are to be prepared
only after receiving written technical direction from the TOCOR and formatted to be in compliance with
Section 508 Amendment to the Rehabilitation Act of 1973.

Acceptance Criteria: The Contractor shall prepare high quality products and that are reproducible and
transparent. Figures submitted shall be of high quality, similar to presentations developed for national
scientific forums and should be formatted as jpeg or TIFF files. Text deliverables shall be provided in
Microsoft Word 2010 or compatible format. All text deliverables will provide clear and concise
responses to EPA questions.

Technical Direction: The Contract level COR or an authorized individual is permitted to provide technical
direction. Technical direction must be within the statement of work of the contract and includes: (1)
Direction to the contractor which assists the contractor in accomplishing the PWS, (2) Comments on and
approval of reports or other deliverables. Technical direction will be issued in writing or confirmed in
writing within five (5) calendar days after verbal issuance. One copy of the technical direction
memorandum will be forwarded to the Contracting Officer and the Contract Level Contracting Officer
Representative.

Work conducted under this Task Order shall not duplicate work conducted under any other Task Order
or Work Assignment under any other contract. As required, the EPA TOCOR (or if they are unavailable,
the ALTCOR) will provide technical direction in accordance with Clause H-19 of the contract, EPAAR
1552.237-71 TECHNICAL DIRECTION (AUG 2009) and the Contract Level Performance Work Statement
(PWS).

Confidential Business Information: For this Task Order, the contractor shall not be accessing any
Confidential Business Information (CBI).

Budget Reporting: The contractor shall report to the TOCOR and Contract Level COR (CLCOR) when 85
percent of the total budget for this Task Order has been depleted.

Travel: No travel is anticipated under this task order.

Printing: All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.

Identification as Contracting Staff: To avoid the perception that contractor personnel are EPA
employees, the contractor personnel shall be clearly identified as independent contractors of EPA when
participating in events with outside parties and prior to the start of any meeting. The contractor
personnel are prohibited from acting as the Agency’s official representative. When speaking with the
public, the contractor shall refer all interpretations of policy to the TOCOR.

Conference/Meeting Guidelines and Limitations: The EPA projects that none of the individual meetings
identified in these tasks will exceed a total cost of $20,000. The contractor shall immediately notify the
EPA Contracting Officer, CL-COR and TOCOR of any anticipated individual event involving support for a
meeting, conference, workshop, symposium, retreat, seminar or training that may potentially incur
$20,000 or more in cost during performance. Conference expenses are all direct and indirect costs paid
5




by the government and include any associated authorized travel and per diem expenses, room charges
for official business, audiovisual use, light refreshments, registration fees, ground transportation and
other expenses as defined by the Federal Travel Regulations. All outlays for conference preparation
should be included, but the federal employee time for conference preparation should not be included.
After notifying EPA of the potential to reach this threshold, the Contractor shall not proceed with the
task(s) until authorized to do so by the Contracting Officer.

The EPA will assess Contractor performance in accordance with the Quality Assurance Surveillance Plan
(QASP), Attachment 1 to this PWS.

ATTACHMENTS

1. Quality Assurance Project Plan
2. Contract Level QASP



Attachment 2 QASP

ATTACHMENT 2
QUALITY ASSURANCE SURVEILLANCE PLAN

“Technical Support for Assessing, Managing, and Communicating the Ecological and Human
Health Risks of Contaminants in Water, Fish, and Sediments, and of Microbial Pathogens in
Surface Waters”

Purpose: The requirements performed under this contract are considered performance-based, focusing on the
Agency’s desired results and outcomes. The contractor shall be responsible for determining the most effective
means by which these requirements will be fulfilled. In order to fulfill the requirements, the contractor shall design
innovative processes and systems that can deliver the required services in a manner that will best meet the
Agency’s performance objectives. This performance-based requirement represents a challenge to the contractor to
develop and apply innovative and efficient approaches for achieving results and meeting or exceeding the
performance objectives, measures, and standards described below. The Contractor’s performance will be reflected
in the positive or negative evaluation offered by the Agency in the Contractor Performance Evaluation (CPE) which
is evaluated annually (per the “Contractor Performance Evaluation” clause in the contract). The TOCOR shall
submit a complete annual review of the areas outlined in the Quality Assurance Surveillance Plan (QASP), included
in the contract, which will then be utilized by the Contract Level Contracting Officer’s Representative (CL-COR) in
preparing the overall evaluations submitted annually in response to the CPE requirements in the contract. The
TOCOR for each individual task order will provide the review of the deliverables at the location specified in the
identified task order.

General Management and Administration
N esurabls Surveillance
Performance Requirement Performance Incentives/Disincentives
Methods
Standards

Management and Any issues that 100% of active task | Unsatisfactory rating

Communications: impact project orders under the under the category of

The Contractor shall schedules and/or cost | contract will be Business Relations in the

maintain contact with the EPA shall be brought to reviewed by the EPA | Contractors Performance

Contracting Officer (CO), the attention of the TOCOR monthly Appraisal Review System

Contracting Officer’s appropriate EPA (via Monthly (CPARSY) if two or more

Representative (COR), and Task | TOCOR within 3 Progress Report) to | incidents occur during an

Order COR (TOCOR) throughout | business days of identify unreported applicable period of

performance of the contract and occurrence. issues. The EPA performance when the

shall immediately bring potential TOCOR will report | Contractor does not meet

problems to the attention of the any issues to the the measurable

appropriate EPA TOCOR. In cases EPA COR, who will | performance standards.

where issues have a direct impact bring the issue(s) to

on project schedules and/or cost, the Contractor’s Fewer than two incidents

the Contractor shall provide attention through the | per contract period where

options for EPA’s consideration on EPA CO. the contractor does not

resolving or mitigating the meet the measurable

1mpacts. performance standard will
be considered satisfactory
performance and will be
reported as such in the
CPARS Performance
Evaluation System under
the category of Business
Relations.

Timeliness: During any period of | 100% of active task Unsatisfactory rating

Services and deliverables shall performance, 90% of | orders under the under the category of

be in accordance with schedules all submitted contract will be Timeliness in the CPARS

1]



Attachment 2 QASP

stated in each task orders, unless
amended or modified by an
approved EPA action.

deliverables shall be
submitted no later
than one business

day past the due date.

reviewed by the EPA
TOCOR monthly
(via Monthly
Progress Report &
milestones
established for each
deliverable) to
compare actual
delivery dates against
the approved
delivery dates. The
EPA TOCOR will
report any issues to
the EPA COR, who
will bring the
issue(s) to the
Contractor’s
attention through the
EPA CO.

when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Timeliness if the
contractor meets the
measurable performance
standards.

Cost Management and
Control:

The Contractor shall monitor,
track and accurately report
level-of-effort, labor cost, and
other direct cost to EPA
through progress reports and
approved special reporting
requirements.

The Contractor shall assign
appropriately leveled and skilled
personnel to all tasks, practice
and encourage time management,
and ensure accurate and
appropriate timekeeping.

The Contractor shall
manage costs to the
level of the approved
ceiling on the task
orders. The
Contractor shall
notify the EPA
TOCOR/COR when
75% of the approved
funding ceiling for
the work assignment
is reached.

The EPA COR will
routinely meet with
the Contractor’s
Project Manager to
discuss the work
progress, and the
contract and
individual task order
expenditures. The
EPA COR shall
review the
Contractor’s
Monthly Progress
Reports and request
the TOCOR’s
verification of
expenditures and
technical progress
before authorizing
invoice payments.

Unsatisfactory rating
under the category of Cost
Control in the CPARS
when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Cost Control if the
contractor meets the
measurable performance
standards and accurately
reports the costs in the
progress reports according
to the requirements in the
“Reports of Work”
attachment to the Contract.

Technical Effort:

The analyses or products
developed by the Contractor shall
be factual, defensible, and based on
sound science and engineering.
All data shall be collected from
reputable sources; quality
assurance measures shall be
conducted in accordance with
contract and Agency requirements,
and any additional requirements
outlined in individual task orders
or technical directives. Any work
requiring the Contractor to provide
options or recommendations shall

All (100%) analyses
conducted for EPA
by the Contractor
must be factual and
based on sound
science and
engineering. All
analyses and
products (initial and
final drafts) shall
conform in format
and content to
requirements
specified by the
TOCOR in written

EPA will review all
analyses conducted
and products
prepared by the
Contractor and will
independently
consider their merit.
EPA may opt to peer
review analyses to
further validate their
merit.

Unsatisfactory rating
under the category of
Quality of Product or
Service in the CPARS
when the Contractor does
not meet the measurable
performance standards
during an applicable period
of performance, even after
review input and follow up
discussion by Agency
personnel.

A satisfactory rating will be
reported in the CPARS

2|



Attachment 2 QASP

include the rationale used in
selecting the
option/recommendation and all
other options and
recommendations considered.

technical direction,
and should meet the
objectives stated in
the task order. All
initial draft
documents shall be
clearly written at a
level appropriate to
the targeted
audience. All
information shall be
factual, technically
sound, and accurate,
with data sources

Performance Evaluation
System under the category
of Quality of Product or
Service if the contractor
meets the measurable
performance standards.

identified.

Quality Assurance/Quality The Contractor shall | 100% of active task Unsatisfactory rating
Control (QA/QC): notify the EPA orders under the under the category of

The Contractor shall comply TOCOR of any contract will be Quality Assurance/Quality
with the quality assurance issues that impact reviewed by the EPA | Control in the CPARS if
requirements specified in EPA project quality within | TOCOR monthly more than three incidents
Requirements for Quality 3 business days of (via Monthly occur during an applicable
Assurance Project Plans occurrence. Progress Report) to period of performance

(http://www.cpa.gov/quality/qs-
docs/r5-final.pdf) and as
required by the EPA TOCOR.
The Contractor shall assign
appropriately leveled and
skilled technical and quality
assurance personnel to develop
a Quality Assurance Project
Plan (QAPP) for all tasks
requiring collection or use of
environmental data.

The QAPP shall be developed in
consultation with the EPA
TOCOR, and fully approved by
the appropriate EPA personnel,
before initiation of activities
involving environmental data
collection or use.

Any change in the planned
environmental data activities
that become necessary during
the course of the project shall be
fully documented in approved
revised versions of the QAPP
prior to their implementation.

The Contractor shall
notify the EPA
TOCOR and COR
within 5 business
days of occurrence of
any requests to
collect or use
environmental data
without an EPA-
approved QAPP.

The Contractor shall
document all QA/QC
activities, including
compliance with the
quality objectives
specified in the
QAPP, in Monthly
Progress Reports.

assess contractor
compliance with the
approved QAPP, and
to identify
unreported issues
related to project
quality and requests
to collect or use
environmental data
without an EPA-
approved QAPP.
The EPA TOCOR
will report any issues
to the EPA QAO and
COR, who will bring
the issue(s) to the
Contractor’s
attention through the
EPA CO for
immediate
resolution.

when the Contractor does
not meet the measurable
performance standards.

A satisfactory rating will be
reported in the CPARS
Performance Evaluation
System under the category
of Quality
Assurance/Quality Control
if the contractor meets the
measurable performance
standards.

3|



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO00OO0O1 See Block 16C

6. ISSUED BY CODE [cap 7. ADMINISTERED BY (If other than Item 6) CODE |

CAD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136

Cincinnati OH 45268-0001

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.

TETRA TECH, INC.

Attn: Andrew Parker 9B. DATED (SEE ITEM 11)
10306 EATON PL STE 340
FAIRFAX VA 220302201

% [10A. MODIFICATION OF CONTRACT/ORDER NO.
68HERC20D0016

68HERC21F0184
10B. DATED (SEE ITEM 13)
CODE 198549560 FACILITY CODE 03/30/2021
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X Bilateral Mod to Change Period of Performance FAR 43.103

E. IMPORTANT: Contractor [is not is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 198549560

TOCOR: Jennifer Brundage

The Reason for this Modification is to 1) change Period Of Performance (PoP) Dates to
Better Align with Both Contractor and EPA Needs, and 2) Adjust the Expected Exercise Dates
to Align with each of the new Periods of Performance.

LIST OF CHANGES:

Period Of Performance Start Date changed from 28-APR-21 to 12-APR-21
Period Of Performance End Date changed from 27-APR-22 to 31-MAR-24
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Keith Pfeffer

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
’ = LLL=L 1 HLiMi L
SICHATURE 04 / 12 / 2021
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET 68HERC20D0016/68HERC21F0184/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

CHANGES FOR LINE ITEM NUMBER: 1
Start Date changed from 28-APR-21 to 12-APR-21
End Date changed from 27-APR-22 to 31-MAR-22

CHANGES FOR DELIVERY LOCATION: CAD
Delivery Date changed from 04/27/2022 to
03/31/2022

CHANGES FOR LINE ITEM NUMBER: 2

Start Date changed from 28-APR-22 to 01-APR-22
End Date changed from 27-APR-23 to 31-MAR-23
Anticipated Exercise date changed from 29-MAR-22
to 03-MAR-22

CHANGES FOR DELIVERY LOCATION: CAD
Delivery Date changed from 04/27/2023 to
03/31/2023

CHANGES FOR LINE ITEM NUMBER: 3

Start Date changed from 28-APR-23 to 01-APR-23
End Date changed from 27-APR-24 to 31-MAR-24
Anticipated Exercise date changed from 29-MAR-23
to 03-MAR-23

CHANGES FOR DELIVERY LOCATION: CAD
Delivery Date changed from 04/27/2024 to
03/31/2024

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 04/12/2021 to 03/31/2024

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO000O2 See Block 16C PR-OW-21-00379
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TETRA TECH, INC.
Attn: Andrew Parker 9B. DATED (SEE ITEM 11)
10306 EATON PL STE 340
FAIRFAX VA 220302201
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
68HERC20D0016
68HERC21F0184
10B. DATED (SEE ITEM 13)
CODE 198549560 FACILITY CODE 03/30/2021
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $10,193.97
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X EPA-B-32-103 Limitation of Government's Obligation

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 198549560

TOCOR: Jennifer Brundage Max Expire Date: 03/31/2024 InvoiceApprover: Jennifer Brundage Alt
Invoice App: Julianne McLaughlin
The purpose of Modification P00002 is to:

1. Change the Contracting Officer and Buyer/Contract Specialist from Keith Pfeffer and
Ernest Forrest to Kimberly F. Loesch.

2. The contact information for Ms. Loesch is below:
Kimberly F. Loesch

26 W. Martin Luther King Drive

Cincinnati, OH 45268

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Kimberly F. Loesch

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
|I' :..-' :'." e "_ . - I = :- F?TRQN.C
’ i SERAIUHLY 05/04/2021
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

68HERC20D0016/68HERC21F0184/P00002 2 4
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(&) (B) (Cy D) (E) (F)

PH: 513-487-2058
Email: Loesch.Kimberly@epa.gov

3. Add incremental funding in the amount of
$10,1923.97 to CLIN 0001.

4. The funding on CLIN 0001 increased by
$10,193 .97 from $100,000.00 t6 $110,193.97.
5. The total amount obligated for this task
order has increased by $10,193.87 from
$100,000.00 to $110,193.97.

6. See attached document for a recapitulation of
the funding, an update to the Limitation of
Government's Obligation Clause, and Contract
Administration Clause.

7. All other terms and conditions remain
unchanged.

CHANGES FOR LINE ITEM NUMBER: 1

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-B-28E-000BD4X20-2505-2128CES018-001
Beginning FiscalYear 20
Ending Fiscal Year 21

Fund (Appropriation) B
Budget Organization 28E
Program (PRC) 00OBD4X20
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2128CES018-001

Amount: $10,193.97
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 04/12/2021 to 03/31/2022

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $110,193.97 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(¢) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



RECAPITULATION:

RECAPITULATION OF FUNDING TO DATE
CONTRACT NO. 68HERC20D0016
TASK ORDER NO. 68HERC21F0184

BASE Period of Performance - FROM 4/28/2021 through 4/27/2022

FUNDING ACTION FUNDING

Total BASE Period Amount: $ 531,999.36
Mod P00002 $ 10,193.97
Initial Incremental Funding: $ 100,000.00
Balance Unfunded $ 421,805.39

SECTION G - Contract Administration Data
G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Jennifer Brundage, 202-566-1265, Brundage.Jennifer@epa.gov (TOCOR)

Julie McLaughlin, 202-566-2542, McLaughlin.Julianne@epa.gov (Alternate TOCOR)

Contracting Officials responsible for administering this contract are as follows:
Kimberly F. Loesch, 513-487-2058, Loesch.Kimberly@epa.gov (Contracting Officer)

Kimberly F. Loesch, 513-487-2058, Loesch.Kimberly@epa.gov (Contract Specialist)



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES
1 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0OQO3 See Block 16C PR-OW-21-00402
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TETRA TECH, INC.
Attn: Andrew Parker 9B. DATED (SEE ITEM 11)
10306 EATON PL STE 340
FAIRFAX VA 220302201
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
68HERC20D0016
68HERC21F0184
10B. DATED (SEE ITEM 13)
CODE 198549560 FACILITY CODE 03/30/2021
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $100,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X EPA-B-32-103 Limitation of Government's Obligation

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 198549560

TOCOR: Jennifer Brundage Max Expire Date: 03/31/2024 InvoiceApprover: Jennifer Brundage Alt
Invoice App: Julianne McLaughlin

The purpose of modification PO0001 is to:

1. Add incremental funding to CLIN 0001 in the amount of $100,000.00.

2. The obligated amount for CLIN 0001 increased by $100,000.00 from $110,193.97 to

5210, 193.9%.

3. All other terms and conditions remain unchanged.

CLIN 0001
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Kimberly F. Loesch

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
|I' :..-' :'." e "_ . - I = :- F?TRQN.C
’ i SERAIMHLY 05/10/2021
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET 68HERC20D0016/68HERC21F0184/P00003 2 4
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

NEW ACCOUNTING CODE ADDED:
Account code:
21-22-B-28E-000BD4X20-2505-2128CES019-001
Beginning FiscalYear 21
Ending Fiscal Year 22

Fund (Appropriation) B
Budget Organization 28E
Program (PRC) O0O0OBD4X20
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2128CES019-001

Amount: $100,000.00

Period of Performance: 04/12/2021 to 03/31/2022

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $210,193.97 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

() The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



RECAPITULATION:

RECAPITULATION OF FUNDING TO DATE

CONTRACT NO. 68HERC20D0016

TASK ORDER NO. 68HERC21F0184

BASE Period of Performance - FROM 4/28/2021 through 4/27/2022

FUNDING ACTION FUNDING
Total BASE Period Amount: $531,999.36
Mod P00003 $100,000.00
Mod P00002 $10,193.97
Initial Incremental Funding: $100,000.00
Balance Unfunded $ 321,805.39
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO000O4 See Block 16C PR-OW-21-00473
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TETRA TECH, INC.
Attn: Andrew Parker 9B. DATED (SEE ITEM 11)
10306 EATON PL STE 340
FAIRFAX VA 220302201
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
68HERC20D0016
68HERC21F0184
10B. DATED (SEE ITEM 13)
CODE 198549560 FACILITY CODE 03/30/2021
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $53,491.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X EPA-B-32-103 Limitation of Government's Obligation

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 198549560

TOCOR: Jennifer Brundage Max Expire Date: 03/31/2024 InvoiceApprover: Jennifer Brundage Alt
Invoice App: Julianne McLaughlin

The purpose of modification PO0001 is to:

1. Add incremental funding to CLIN 0001 in the amount of $53,491.00.

2. The obligated amount for CLIN 0001 increased by $53,491.00 from $210,193.97 to
$263,684.97

3. Update Clause EPA-B-32-103

3. All other terms and conditions remain unchanged.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Kimberly F. Loesch

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
|I' :..-' :'." e "_ . - I = :- F?TRQN.C
’ i SERAIMHL 06/09/2021
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET 68HERC20D0016/68HERC21F0184/P00004 2 4
NAME OF OFFEROR OR CONTRACTOR
TETRA TECH, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

CHANGES FOR LINE ITEM NUMBER: 1

NEW ACCOUNTING CODE ADDED:
Account code:
21-22-B-28E-000BD4X20-2505-2128CES023-001
Beginning FiscalYear 21
Ending Fiscal Year 22

Fund (Appropriation) B
Budget Organization 28E
Program (PRC) O0OOBD4X20
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2128CES023-001

Amount: $53,491.00

Period of Performance: 04/12/2021 to 03/31/2022

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract 68HERC20D0016
Task Order 68HERC21F0184

SECTION B - Supplies or Services/Prices
B-1 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Contract line item 0001 is severable and may be incrementally funded. For this item, the sum of $263,684.97 of the
total price is presently available for payment and allotted to this item.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which the
total amount payable by the Government, including reimbursement in the event of termination of those items for the
Government's convenience, approximates the total amount currently allotted for those items to the contract. The
Contractor shall not continue work on those items beyond that point. Subject to the clause entitled "Termination for
Convenience of the Government," the Government will not be obligated, under any circumstances, to reimburse the
Contractor in excess of the amount payable by the Government in the event of the termination of applicable contract
line items for convenience including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor will
notify the Contracting Officer, in writing, at least 10 days prior to the date when, in the Contractor's best judgment,
the work will reach the point at which the total amount payable by the Government, including any cost for
termination for convenience, will approximate 85 percent of the total amount currently allotted to the contract for
performance of the applicable items. The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such notification,
additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed substitute
date, the Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will
determine the estimated period of contract performance which will be covered by the funds. If additional funds are
allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume performance
of the contract line items identified in paragraph (a) until the written notice is received. The provisions of paragraphs
(b) through (d) of this clause will apply in like manner to the additional allotted funds and to the new estimated
period of contract performance. The contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the contract
line items identified in paragraph (a) of this clause.

() The termination provisions of this clause do not limit the rights of the Government under the clause entitled
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items set
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the
contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the
following schedule:



RECAPITULATION:

RECAPITULATION OF FUNDING TO DATE

CONTRACT NO. 68HERC20D0016

TASK ORDER NO. 68HERC21F0184

BASE Period of Performance (CLIN 0001)
4/28/2021 through 4/27/2022

FUNDING ACTION FUNDING
Total BASE Period Amount: $531,999.36
Mod P00004 $53,491.00
Mod P0O0003 $100,000.00
Mod P00002 $10,193.97
Initial Incremental Funding: $100,000.00
Total Funding $263,684.97
Balance Unfunded $ 268,314.39




